
  Page 1 of 6 
  Enclosure (3) 

 
CONTRACT DATA REQUIREMENTS LIST 

(2 Data Items) 
Form Approved 

OMB No. 0704-0188 
Public reporting burden for this collection of information is estimated to average  220 hours per response, including the time for reviewing instructions searching 
existing data sources gathering and maintaining the data needed and completing the reviewing the collection of information.  Send comments regarding this burden 
estimate or any other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington DC, Headquarters 
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management 
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form 
to the Government Issuing contracting Officer for the Contract/PR No. Listed in Block E. 
A.  CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

             
              TDP       TM        OTHER        
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

HAZMIN Center Installation N65540-15-D0005-0013 Various 
1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A001 DELIVERY ORDER STATUS REPORT Documentation        
     

 4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                          TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        
  Weekly        b.  COPIES   

 8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

     a.  ADDRESSEE   
Final 

            Within 14 days of DO 
award 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with a Delivery Order Status Report 
within (14) days of award of this Delivery Order and provide updates 
weekly thereafter.  Report shall provide details on overall material, 
installation, and financial status via e-mail.  Information shall be 
provided at the task/ship level.  Status shall include efforts for 
advance-planning, material procurement, and installation progress. 
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  15.  TOTAL                   

 1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A002 Financial Status Report Documentation        
     

4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                         TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        

LTR  Bi-weekly        b.  COPIES   

8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

a.  ADDRESSEE   
Final 

            Within 14 days of DO 
award 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with a Financial Status Report within (14) 
days of award of this Delivery Order and provide updates bi-weekly 
thereafter.  Information shall be provided at the task/ship level and shall 
address estimated costs, funded amount, expended amount, and remaining 
balance.  Cost reporting shall address Labor and ODCs in terms of cost and 
hours.   Upon completion of the each installation, provide a DD-250 and 
Final Return Cost Report that identifies final costs of labor, material, travel 
and ODCs, including breakdown of ODC costs for each installation.  
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  Page 2 of 6 
  Enclosure (3) 

CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average  220 hours per response, including the time for reviewing instructions searching 
existing data sources gathering and maintaining the data needed and completing the reviewing the collection of information.  Send comments regarding this burden 
estimate or any other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington DC, Headquarters 
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management 
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form 
to the Government Issuing contracting Officer for the Contract/PR No. Listed in Block E. 
A.  CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

             
              TDP       TM        OTHER        
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

HAZMIN Center Installation N65540-15-D0005-0013 Various 
1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A003 PLAN OF ACTION AND MILESTONES (POA&M) Documentation        
     

 4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                          TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        
  Monthly        b.  COPIES   

 8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

     a.  ADDRESSEE   
Final 

            Within 14 days of DO 
award 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with a detailed Plan of Action and 
Milestones (POA&M) for each installation in Microsoft Project 
format in accordance with TS-9090.310G requirements.  The 
initial POA&M will be submitted within fourteen (14) days after 
award of this Delivery Order. Updated POA&Ms will be 
provided weekly for the duration of each installation. 
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  15.  TOTAL                   

 1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A004 Financial Status Report Documentation        
     

4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                         TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        

  Once per installation        b.  COPIES   

8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

a.  ADDRESSEE   
Final 

            45 days prior to 
installation start 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with the Quality Assurance 
Workbook a minimum of forty-five (45) days prior to the 
beginning of industrial work for each installation.   
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G.  PREPARED BY: 
      

H.  DATE 
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  Page 3 of 6 
  Enclosure (3) 

 
CONTRACT DATA REQUIREMENTS LIST 

(2 Data Items) 
Form Approved 

OMB No. 0704-0188 
Public reporting burden for this collection of information is estimated to average  220 hours per response, including the time for reviewing instructions searching 
existing data sources gathering and maintaining the data needed and completing the reviewing the collection of information.  Send comments regarding this burden 
estimate or any other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington DC, Headquarters 
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management 
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form 
to the Government Issuing contracting Officer for the Contract/PR No. Listed in Block E. 
A.  CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

             
              TDP       TM        OTHER        
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

HAZMIN Center Installation N65540-15-D0005-0013 Various 
1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A007 WEEKLY PRODUCTION STATUS REPORTS Documentation        
     

 4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                          TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        
  Weekly        b.  COPIES   

 8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

     a.  ADDRESSEE   
Final 

            Installation start date        Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with Weekly Production Status 
Reports for the duration of each installation.  Status report shall 
address progress, work completed, work planned, conditions 
found, and concerns. 
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  15.  TOTAL                   

 1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A008 REDLINE DRAWINGS Documentation        
     

4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                         TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        

  Once per install        b.  COPIES   

8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

a.  ADDRESSEE   
Final 

            Within 14 days of 
install completion 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide three (3) full sets of red-line drawings for the final 
installation upon completion of the alteration and prior to 
departure from the Ship as follows: two (2) sets to the Program 
Manager, and one (1) set to the Ship via the Government On-
Site Installation Coordinator (OSIC).   
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G.  PREPARED BY: 
      

H.  DATE 
      

I.  APPROVED BY 
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  Page 4 of 6 
  Enclosure (3) 

CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average  220 hours per response, including the time for reviewing instructions searching 
existing data sources gathering and maintaining the data needed and completing the reviewing the collection of information.  Send comments regarding this burden 
estimate or any other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington DC, Headquarters 
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management 
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form 
to the Government Issuing contracting Officer for the Contract/PR No. Listed in Block E. 
A.  CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

             
              TDP       TM        OTHER        
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

HAZMIN Center Installation N65540-15-D0005-0013 Various 
1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A009 LESSONS LEARNED REPORT Documentation        
     

 4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                          TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        
  Once per install        b.  COPIES   

 8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

     a.  ADDRESSEE   
Final 

            Within 14 days of 
installation completion 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with a “Lessons Learned” report 
within fourteen (14) days of each alteration completion.   
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  15.  TOTAL                   

 1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A011 MATERIAL STATUS REPORT Documentation        
     

4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                         TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        

  Weekly until all 
material received 

       b.  COPIES   

8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

a.  ADDRESSEE   
Final 

            Within 14 days of DO 
award 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with a material inventory status 
report and delivery schedule for the installation no later than 
fourteen (14) days after award of this Delivery Order. Updated 
material status reports shall be provided weekly until all material 
is received. 
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  15.  TOTAL                   

G.  PREPARED BY: 
      

H.  DATE 
      

I.  APPROVED BY 
      

J.  DATE 
      

DD Form 1423-2, JUN 90 
1059/183 

Previous editions are obsolete  
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  Page 5 of 6 
  Enclosure (3) 

CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average  220 hours per response, including the time for reviewing instructions searching 
existing data sources gathering and maintaining the data needed and completing the reviewing the collection of information.  Send comments regarding this burden 
estimate or any other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington DC, Headquarters 
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management 
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form 
to the Government Issuing contracting Officer for the Contract/PR No. Listed in Block E. 
A.  CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

             
              TDP       TM        OTHER        
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

HAZMIN Center Installation N65540-15-D0005-0013 Various 
1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A013 SHIPCHECK REPORT Documentation        
     

 4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                          TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        
  Once per shipcheck        b.  COPIES   

 8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

     a.  ADDRESSEE   
Final 

            Within 14 days of 
shipcheck 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with a Shipcheck Report within 
fourteen (14) days of completion of pre-installation Shipcheck 
for each installation.   
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  15.  TOTAL                   

 1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A014 COMPLETED INSTALLATION RECORDS & OQE Documentation        
     

4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                         TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        

LTR  Once per install        b.  COPIES   

8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

a.  ADDRESSEE   
Final 

            Within 14 days of 
installation completion 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  
 

Provide the Program Manager with the completed installation 
and check-out test reports, Sections 6 and 7 of the Quality 
Assurance Workbook within fourteen (14) days of each 
installation completion. 
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  15.  TOTAL                   

G.  PREPARED BY: 
      

H.  DATE 
      

I.  APPROVED BY 
      

J.  DATE 
      

DD Form 1423-2, JUN 90 
1059/183 

Previous editions are obsolete  
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  Page 6 of 6 
  Enclosure (3) 

CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average  220 hours per response, including the time for reviewing instructions searching 
existing data sources gathering and maintaining the data needed and completing the reviewing the collection of information.  Send comments regarding this burden 
estimate or any other aspect of this collection of information including suggestions for reducing this burden, to Department of Defense, Washington DC, Headquarters 
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management 
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form 
to the Government Issuing contracting Officer for the Contract/PR No. Listed in Block E. 
A.  CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

             
              TDP       TM        OTHER        
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

HAZMIN Center Installation N65540-15-D0005-0013 Various 
1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A015 TECHNICAL REPORTS Documentation        
     

 4.  AUTHORITY (Date Acquisition Document No.) 5.  CONTRACTING REFERENCE 6.  REQUIRING OFFICE  18.  ESTIMATED 
                          TOTAL PRICE 

7.  DD 250 REQ 9.  DIST STATEMENT 
      REQUIRED 

10.  FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                DISTRIBUTION        
  Once        b.  COPIES   

 8.  APP CODE       11.  AS OF DATE 13.  DATE OF SUBSEQUENT 
       SUBMISSION 

     a.  ADDRESSEE   
Final 

            Within 14 days of DO 
award 

       Drafts Reg Repro 

16. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMARKS:  

 
Provide the Program Manager with a Prefabrication Schedule for each 
installation within fourteen (14) days of DO award.  Provide status 
updates in A001 (Delivery Order Status Report) until all 
prefabrication is complete. 
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 1.  DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

          
     

  6.  REQUIRING OFFICE  18.  ESTIMATED 
               TOTAL PRICE 

    14.                DISTRIBUTION        

     b.  COPIES   

    a.  ADDRESSEE   
Final 

     Drafts Reg Repro 
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